



### INSTITUTIONAL DEVELOPMENT PLAN

National Agricultural Higher Education Project Sri Karan Narendra Agriculture University

Jobner-303329, Distt. Jaipur (Rajasthan)

Phone: 01425-254022; Email ID: pi.nahep@sknau.ac.in

No: SKNAU/NAHEP/Proc./2022-23/08

Date-02/09/2

Activity No.: IN-SKNAU - JOBNER-179305-CW-RFQ/Modification of access structures for

classrooms/buildings

To,

### PROSPECTIVE SUPPLIERS

SUBJECT: INVITATION FOR QUOTATIONS FOR WORK OF MODIFICATION OF ACCESS STRUCTURES FOR CLASSROOMS/BUILDINGS AT SKNCOA, JOBNER AND COA, LALSOT.

Dear Sir,

1. You are invited to submit your most competitive quotation for the following works: -

Sr. No.	Brief Description of the Works	Approximate value of Works (Rs.) (Lakhs)	Period of Completion
1	Modification of access structures for	1.50	45 Days
	classrooms/buildings at SKNCOA, Jobner		27.
2	Modification of access structures for	0.50	45 Days
	classrooms/buildings at COA, Lalsot		

- 2. Government of India has received a financing from the International Bank for Reconstruction and Development (IBRD) in various currencies towards the cost of the National Agricultural Higher Education Project (NAHEP) and intends to apply part of the proceeds of this Loan to eligible payments under the contract for which this invitation for quotations is issued.
- 3. To assist you in the preparation of your quotation, we are enclosing the following:
  - i. Detailed Bill of Quantities, with estimated rates and prices;
  - ii. Technical Specifications;
  - iii. Instructions to Bidders (in two sections).
  - iv. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
- 4. You are requested to provide your offer latest by 11:00 AM on 12/09/2022.
- 5. Quotations will be opened in the presence of Bidders or their representatives who choose to attend at 02.30 PM on 12/09/2022 in the office of IDP-NAHEP, SKNAU, Johner.
- 6. We look forward to receiving your quotations and thank you for your interest in this project.

PI, IDP-NAHEP2/9/2L

Sri Karan Narendra Agriculture University, Johner-Jaipur

### INSTRUCTIONS TO BIDDERS

### SECTION - A

### 1. Scope of Works

The Principal Investigator, IDP-NAHEP, SKNAU Jobner invites quotations for the works as detailed in the table given below:

Sr. No.	Brief Description of the Works	Approximate value of Works (Rs.) (Lakhs)	Period of Completion	
1	Modification of access structures for	or	1.50	45 Days
	classrooms/buildings at SKNCOA, Jobner			
2	Modification of access structures f	or	0.50	45 Days
	classrooms/buildings at COA, Lalsot			,

The successful bidder will be expected to complete the works by the intended completion date specified above.

- 2. **Qualification of the bidder**: The bidder shall provide qualification information which shall include:
  - a. Total monetary value of construction works performed for each year of the last 3 years (i.e. FY 2019-20, 2020-21 and 2021-22)
  - b. Income tax clearance certificate from the concerned IT circle;
  - c. Report on his financial standing; and
  - d. Details of any litigation, current or during the last 3 years in which the bidder is involved, the parties concerned and disputed amount in each case.
- 3. To qualify for award of the contract the bidder:
  - a. should have satisfactorily completed as a prime contractor at least one similar work of value not less than Rs. 5,00,000.00 in the last three years;
  - b. should possess valid electrical license for executing building electrification works (in the event of the works being sub-contracted, the sub-contractor should have the necessary license);
  - c. should possess required valid license for executing the water supply/sanitary works (in the event of the works being sub-contracted, the sub-contractor should have the necessary license);

### 4. Bid Price

a. The contract shall be for the whole works as described in the Bill of quantities, drawings and technical specifications. Corrections, if any, shall be made by crossing out, initialing, dating and re writing.



- b. All duties, taxes and other levies payable by the contractor under the contract shall be included in the total price.
- c. The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
- d. The rates should be quoted in Indian Rupees only.

### 5. Submission of Quotations

- 5.1. The bidder is advised to visit the site of works at his own expense and obtain all information that may be necessary for preparing the quotation.
- 5.2. The bidder will submit separate quotation for each work mentioned at Sr. No. 1 and Sr. No. 2 in the table given at point no. 1 i.e., scope of work.
- 5.3. The quotation submitted by the bidder shall comprise the following:
  - a. Quotation (separate for each work) in the format given in Section B.
  - b. Signed Bill of Quantities (Annexure-A, and Annexure -B); and
  - c. Qualification information form given in Section B duly completed.
- 5.4. The bidder shall seal the quotation in an envelope addressed to the **Principal Investigator**, **IDP-NAHEP**, **SKNAU**, **Jobner**. The envelope will also bear the following identification:
  - Quotation for "Modification of access structures for classrooms/buildings".
  - Do not open before 02.30 PM on 12/09/2022.
- 5.5. Quotations must be received in the office of **IDP-NAHEP**, **SKNAU**, **Jobner** not later than the time and date given in the letter of invitation. If the specified date is declared a holiday, quotations shall be received up to the appointed time on the next working day.
- 5.6. Any quotation received after the deadline for submission of quotations will be rejected and returned unopened to the bidder.

### 6. Validity of Quotation

Quotation shall remain valid for a period not less than 60 days after the deadline date specified for submission.

### 7. Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.

8. Information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.

### 9. Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be substantially responsive i.e. which

- a. The quotations submitted will be evaluated separately for each work;
- b. meet the qualification criteria specified in clause 3 above;
- c. are properly signed; and
- d. conform to the terms and conditions, specifications and drawings without material deviations.

### 10. Award of contract

The Employer will award the contract to the bidder whose quotation has been determined to be substantially responsive and who has offered the lowest evaluated quotation price and who meets the specified qualification criteria.

- 10.1. Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract.
- 10.2. The bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiration of the quotation validity period.
- 10.3. The Successful Bidder has to complete the work within the stipulated time given in the work order. If Bidder fails to execute the work within the given time then liquidated damage @0.05% per day will be deducted from the total contract value.

### 11. Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the **PI, IDP-NAHEP, SKNAU, Jobner** the performance security (bank draft in favor of the Employer) for an amount equivalent of 3% of the contract price. The Performance Security shall be valid till the expiry of the period of maintenance of the work, specified in clause 12.

### 12. Period of Maintenance:

The "Period of Maintenance" for the work is six months from the date of taking over possession or one full monsoon season whichever occurs later. During the period of maintenance, the contractor will be responsible for rectifying any defects in construction free of cost to the Employer.

13. Purchase of all construction materials including cement and steel as per the specifications (ISI certification marked goods wherever available) shall be the responsibility of the contractor.



## **SECTION - B**

- 1. Format for Qualification Information.
- 2. Format for Submission of Quotation.
- 3. Format of Letter of Acceptance.

## **QUALIFICATION INFORMATION**

1	For Individual Bidders									
1.1	Principal place of business:									
		of attorr	ney of sign	natory o	f Quotatio	n.				
1.2	constru	action w	Civil Eng ork perfor Rs. Lakhs	rmed in		20 20 20	コピーフ 12년-2 2月2	2) 2) 2.		
1.3			ed as pringed as pring		ractor (in	the s	ame nar	ne) on wor	ks of a	similar nature
Proje Name		me of iployer	Descrip- tion of work	Contrac No.	Value o contrac (Rs.La	<u>ct</u>	Date of issue of work order	Stipulated period of comple- tion	Actua date o comp -tion	of explaining
	Exis	ting con	nmitments	and on	-going wo	orks:				
of W		Place & State	& Date	(	Value of Contract Rs. Lakh)	peri	ulated od of pletion	Value of wo remaining to completed (Rs. Lakhs)	o be	Anticipated late of completion
	(1)	(2)	(3)	)	(4)		(5)	(6)		(7)



<sup>\*</sup> Enclose a certificate from Engineer concerned.

### 1.4 Proposed subcontracts and firms involved.

Sections of the works	Value of Sub- contract	Sub-contractor (name & address)	Experience in similar work
*	*	*	*
	*	*	
*	*	*	*
	*	*	
*	*	*	*
	*	*	

- 1.5 Evidence of access to financial resources to meet the requirements of working capital: cash in hand, lines of credit, etc. List them below and attach copies of support documents.
- 1.6 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if contacted by the Employer.
- 1.7 Information on litigation history in which the Bidder is involved.



## **QUOTATION I**

Description of the Works: Mo SKNCOA, Johner	dification of access structures f	or classrooms/buildings at
To:		
The Principal Investigator IDP-NAHEP, SKNAU, Johner		
Subject: Work of modification of	f access structures for classrooms/bu	ildings at SKNCOA, Jobner
Reference: Letter No	datedfrom.	
Sir,		
	described in your letter referred to a therewith at percentage ce of -	
Rs. **		[in figures]
Rs		[in words]
understand that you are not boun	acceptance of it shall constitute a bined to accept the lowest or any quotation is valid for 60 days as required	ion you receive.
Yours faithfully,		
Authorized Signature :_		Date:
Name & Title of Signatory :_		
Name of Bidder :_		
Address :_		
**To be filled in by the Bidder,	together with his particulars and day	te of submission at the bottom



of this Form.

## **QUOTATION II**

\*\*To be filled in by the Bidder, together with his particulars and date of submission at the bottom of this Form.

## LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK

### (LETTERHEAD OF THE EMPLOYER)

	Dated :
To:	
Dear Sirs,	
This is to notify you that your of the contract price of Rupees words and figures], is hereby accepted	Quotation dated for execution for the [amount in by us.
of the letter. The Performance Secu favour of(Employer	furnish performance security for an amount of Rs. o 3% of the contract price) within 15 days of the receipt rity in the form of Bank guarantee or a Bank draft in r) shall be valid till the expiry of the period of Failure to furnish the Performance Security f contract.
than	the agreement form and proceed with the work not later under the instructions of the Engineer, d ensure its completion within the contract period.
With the issuance of this ac Security, contract for the above said w	ecceptance letter and your furnishing the Performance work stands concluded.
	Yours faithfully,

Authorized Signature Name and title of Signatory

# Draft Agreement form for Construction through National Shopping

## ARTICLES OF AGREEMENT

	This deed	d of agreement is	s made in the form of agreement on day						
		_ month	, between the						
:			(Employer) or his authorized representative (hereinafter	C					
referre	d to as the	: first party) and $\_$	(Name of the Contractor), S/C (hereinafter referred to as the second party)	)					
		_ resident of	(hereinafter referred to as the second party)	,					
to exec	cute the wo	ork of construction	of (hereinafter referred to	)					
as wor	ks) on the	following terms an	nd conditions.						
2.	Cost of th	ne Contract							
reflecte	The total cost of the works (hereinafter referred to as the "total cost") is Rs as reflected in Annexure - 1.								
3.1	Payment	s under its contra	ct:						
party i	-	to the second par wing manner:-	rty for the construction work will be released by the firs	t					
	50% of	work done :	: 50% of Total Cost						
	On com	pletion of work :	: 40% of Total Cost						
Handover of the work : 10% of Total Cost									
			ž.						
3.2	Payments	at each stage will	be made by the first party:						
	(a) or	the second party	submitting an invoice for an equivalent amount;						
	no		he invoice (except for the first installment) by the engineeriest party with respect to quality of works in the format is						
e_		oon proper and just nd 100 % of any pr	tified utilization of at least 50 % of the previous installmer rior installment.	ıt					

### 4. Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice to the first party or the Engineer nominated by the first party (who is responsible for supervising the contractor, administering the contract, certifying the payments due to the contractor, issuing and valuing variations to the contract, awarding extensions of time etc.), to visit the site for certification of stage completion. Within 15 days of the receipt of such notice, the first party or the engineer nominated by it, will ensure issue of stage completion certificate after due verification.

### 5. Completion time

The works should be completed in \_\_\_\_\_ (months/weeks/days) from the date of this Agreement. In exceptional circumstances, the time period stated in this clause may be extended in writing by mutual consent of both the parties.

- 6. If any of the compensation events mentioned below would prevent the work being completed by the intended completion date, the first party will decide on the intended completion date being extended by a suitable period:
  - a) The first party does not give access to the site or a part thereof by the agreed period.
  - b) The first party orders a delay or does not issue completed drawings, specifications or instructions for execution of the work on time.
  - c) Ground conditions are substantially more adverse than could reasonably have been assumed before issue of letter of acceptance and from information provided to second party or from visual inspection of the site.
  - d) Payments due to the second party are delayed without reason.
  - e) Certification for stage completion of the work is delayed unreasonably.
- 7. Any willful delay on the part of the second party in completing the construction within the stipulated period will render him liable to pay liquidated damages. @ Rs.

  \*\_\_\_\_\_\_ per day which will be deducted from payments due to him. The first party may cancel the contract and take recourse to such other action as deemed appropriate once the total amount of liquidated damages exceeds 2 % of the contract amount.

(Note: The amount of liquidated damages per day should be determined at 0.05 % of the contract value of the works and indicated here).

#### Duties and responsibilities of the first party 8.

- The first party shall be responsible for providing regular and frequent supervision and 8.1 guidance to the second party for carrying out the works as per specifications. This will include written guidelines and regular site visit of the authorized personnel of the first party, for checking quality of material and construction to ensure that it is as per the norms.
- 8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to the second party for the proposed works.
- 8.3 Possession of the site will be handed over to the second party within 10 days of signing of the agreement.
- 8.4 The Engineer or such other person as may be authorized by the first party shall hold meeting once in a month where the second party or his representative at site will submit the latest information including progress report and difficulties if any, in the execution of the work. The whole team may jointly inspect the site on a particular day to take stock of activities.
- 8.5 The Engineer shall record his observations/instructions at the time of his site visit in a site register maintained by the second party. The second party will carry out the instructions and promptly rectify any deviations pointed out by the engineer. If the deviations are not rectified, within the time specified in the Engineer's notice, the first party as well as the engineer nominated by it, may instruct stoppage or suspension of the construction. It shall thereupon be open to the first party or the engineer to have the deviations rectified at the cost of the second party.

### 9. Duties and responsibilities of the second party

- 9.1 The second party shall:
  - take up the works and arrange for its completion within the time period a) stipulated in clause 5;
  - b) employ suitable skilled persons to carry out the works;
  - regularly supervise and monitor the progress of work; c)
  - abide by the technical suggestions / direction of supervisory personnel d) including engineers etc. regarding building construction;

be responsible for bringing any discrepancy to the notice of the representative e) of the first party and seek necessary clarification:

- f) ensure that the work is carried out in accordance with specifications, drawings and within the total of the contract amount without any cost escalation;
- g) keep the first party informed about the progress of work;
- h) be responsible for all security and watch and ward arrangements at site till handing over of the building to the first party; and
- i) maintain necessary insurance against loss of materials/cash, etc. or workman disability compensation claims of the personnel deployed on the works as well as third party claims.
- f) Pay all duties, taxes and other levies payable by construction agencies as per law under the contract (First party will effect deduction from running bills in respect of such taxes as may be imposed under the law).

### 10. Variations / Extra Items

The works shall be carried out by the second party in accordance with the approved drawings and specifications. However, if, on account of site conditions or any other factors, variations are considered necessary, the following procedure shall be followed:-

- a) The second party shall provide the Engineer with a quotation for carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, which shall be given within seven days of the request before the Variation is ordered.
- b) If the quotation given by the second party is unreasonable, the Engineer may order the Variation and make a change to the Contract Price which shall be based on Engineer's own forecast of the effects of the Variation on the Contractor's costs.
- c) The second party shall not be entitled to additional payment for costs which could have been avoided by giving early warning.

### 11. Securities

The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee.

### 12. Termination



12.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.

- 12.2 Fundamental breaches of Contract include, but shall not be limited to the following:
  - (a) the contractor stops work for 28 days and the stoppage has not been authorized by the Engineer;
  - (b) the Contractor has become bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
  - (c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;
  - (d) the Contractor does not maintain a security which is required;
- 12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.
- 12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

### 13. Payment upon Termination

- 13.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law.
- 13.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.

### 14. Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement, the parties shall first attempt to settle the dispute through mutual and amicable consultation.



In the event of agreement not being reached, the matter will be referred for arbitration by a Sole Arbitrator not below the level of retired Superintending Engineer, PWD to

20

be appointed by the first party. The Arbitration will be conducted in accordance with the Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be final and binding on both the parties.

## **BILL OF QUANTITIES**

Name of work: Construction of Ramps With Railing in all the departments, classrroms and other buildings at SKNCOA Johner.

Based on: - B.S.R. PWD 2019 (Jaipur City circle)

BSR ITEM NO	S.No.	Item Description	Quantity	Unit	Rate	Amount
NO		PART- "A" CIVIL WORK				
1.8	1	Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil	10.00	Cum	162.00	1620.00
3.1.6	2	Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement: 4 coarse sand: 8 graded stone aggregate 40 mm nominal size).		Cum	3002.00	18012.00
11.26	3	Random rubble dry stone Kharanja under floor.	8.00	Cum	847.00	6776.00
6.1.1	4	Random Rubble stone masonry for with hard stone in foundation and plinth in Cement Sand mortar above 30 CM thick wall in:		Cum	2580.00	18060.00
7.7.4.3	5	Providing and fixing Granite stone slab mirror polished and machine edge cut in walls, pillars, steps, Shelves, Sills Counters, Floors etc. laid on 12mm (Av.) thick base of cement mortar 1:3 (1 cement: 3 coarse sand) jointing with white cement mortar 1:2 (1white cement: 2 marble dust) with pigment to match the shade of the marble slab including grinding, rubbing and polishing complete. Good quality South Black Above 3601 Cm2 Slabs	,	Sqm	3500.00	35000.00
12.3.1	6	Plaster on new surface on walls in cement sand mortar 1:6 including racking of joint etc. complete fine finish:	12.00	Sqm	176.00	2112.00
10.35	7	Providing and fixing stainless steel (Grade 304) railing made of Hollow tubes, channels, plates etc., including welding, grinding, buffing, polishing and making curvature (wherever required) and fitting the same with necessary stainless steel nuts and bolts complete, i/c fixing the railing with necessary accessories & stainless steel dash fasteners, stainless steel bolts etc., of required size on the top of the floor or the side of waist slab with suitable arrangement as per approval of Engineer-incharge, (for payment purpose only weight of stainless steel members shall be considered excluding fixing accessories such as nuts, bolts, fasteners etc.).		Kg	457.00	52555.00



11.16.	8	Providing & laying Chequered terrazzo tiles of approved	24.00	Sqm	622.00	14928.00
1		make 22mm thick with marble chips of size upto 6mm, in				
		floors, jointed with neat cement slurry mixed wit pigment				
		to match the shade of tiles including rubbing and				
		polishing complete in all respect as per specification, on				
		28mm thick bed of C.M. 1:4: Light shade using shade				
		cement.				
			Т	otal Rs.		149063.00

Gross Total Co	ost : Rs
We agree to execute the works in accordance with the ap	oproved drawings and technical specifications
at percentage above/below the estimate	ed rates, i.e., for a total contract price of Rs
	( amount in figures)
(Rs	amount in
words).	

Signature of Contractor

SH Karan Narendra Agriculture University
JOBNER, JAIPUR

0

## **BILL OF QUANTITIES**

Name of work: Construction of Ramps With Railing in all the departments, classrroms and other buildings at COA Lalsot.

Based on:- B.S.R. PWD 2019 (Dausa City & Jaipur circle)

PART- "A" CIVIL WORK  1.8 1 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  3.1.6 2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	483.00
PART- "A" CIVIL WORK  1 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  3.1.6 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	483.00
1.8   1   Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  3.1.6   2   Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26   3   Random rubble dry stone Kharanja under floor.   3.00   Cum   849.00   6.1.6   4   Random Rubble stone masonry for with hard stone in   2.00   Cum   2743.00	483.00
excavator )/ manual means over areas (exceeding 30cm in depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  3.1.6  2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26  3 Random rubble dry stone Kharanja under floor.  3.00  Cum  849.00  6.1.6  4 Random Rubble stone masonry for with hard stone in  2.00  Cum  2743.00	
depth. 1.5m in width as well as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  3.1.6  2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26  3 Random rubble dry stone Kharanja under floor.  3.00  Cum  849.00  6.1.6  4 Random Rubble stone masonry for with hard stone in  2.00  Cum  2743.00	
disposal of excavated earth, lead upto 50m and lift upto 1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
1.5 m, disposed earth to be levelled and neatly dressed: All kinds of soil  2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00  6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
3.1.6 2 Providing and laying in position cement concrete including curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
curing, compaction etc. complete in specified grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	. 1
excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	6904.00
up to plinth level. 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
graded stone aggregate 40 mm nominal size).  11.26 3 Random rubble dry stone Kharanja under floor.  6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
11.26 3 Random rubble dry stone Kharanja under floor. 3.00 Cum 849.00 6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
6.1.6 4 Random Rubble stone masonry for with hard stone in 2.00 Cum 2743.00	
	2547.00
	5486.00
foundation and plinth in Cement Sand mortar above 30	
CM thick wall in: Cement Mortar 1:6 (1-Cement: 6-Sand)	
7.7.4.3 5 Providing and fixing Granite stone slab mirror polished 3.00 Sqm 3661.00	10983.00
and machine edge cut in walls, pillars, steps, Shelves, Sills	
Counters, Floors etc. laid on 12mm (Av.) thick base of	
cement mortar 1:3 (1 cement : 3 coarse sand) jointing with	
white cement mortar 1:2 (1 white cement : 2 marble dust) with pigment to match the shade of the marble slab	
including grinding, rubbing and polishing complete.	
Good quality South Black Above 3601 Cm2 Slabs	
12.3.1 6 Plaster on new surface on walls in cement sand mortar 1:6 5.00 Sqm 157.00	785.00
including racking of joint etc. complete fine finish:	705.00
10.35 7 Providing and fixing stainless steel (Grade 304) railing 38.00 Kg 457.00	17366.00
JPR BSR   made of Hollow tubes, channels, plates etc., including	
welding, grinding, buffing, polishing and making curvature	
(wherever required) and fitting the same with necessary	
stainless steel nuts and bolts complete, i/c fixing the railing	
with necessary accessories & stainless steel dash fasteners	
, stainless steel bolts etc., of required size, on the top of the	
floor or the side of waist slab with suitable arrangement as	
per approval of Engineer-in-charge, (for payment purpose	
only weight of stainless steel members shall be considered	
excluding fixing accessories such as nuts, bolts, fasteners	
etc.).	





11.16.1	Providing & laying Chequered terrazzo tiles of approved make 22mm thick with marble chips of size upto 6mm, in floors, jointed with neat cement slurry mixed wit pigment to match the shade of tiles including rubbing and polishing complete in all respect as per specification, on 28mm thick bed of C.M. 1:4: Light shade using shade cement.		Sqm	636.00	5088.00
		Т	otal Rs	•	49642.00

Gross Total Cost : Rs	
We agree to execute the works in accordance with the approved drawings and technical specifications percentage above/below the estimated rates, i.e., for a total contract price of R	
( amount in figures)	
(Rs amount in	n
words).	

Signature of Contractor

ESTATE OFFICER
Sh Karan Narendra Agriculture University
JOBNER, JAIPUR

## Format of certificate

	Certified that the works upto atexecuted in accordance with the approved drawing and technical s	have been
de_	executed in accordance with the approved drawing and technical s	pecifications.
		Signature
		Name & Designation
		(Official address)
	Place:	
	Date:	

Office seal